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1.2

1.3

1.4

SECTION 1

GENERAL

Scope

This document defines the technical requirements and restraints im-
posed by the ERTS spacecraft upon the Delta launch vehicle, shroud system,
associated launch complex and range.

Purpose
The purpose of this document is to set forth the requirements for tech-

nical coordination between the various agencies involved in the launch ve-
hicle and launch operations for the ERTS Program.

Mission Goals and Objectives

The primary goal of the ERTS-A mission is the acquisition of multi-
spectral images of the surface of the earth with the best practical resolu-
tion obtainable with near state-of-the-art sensors. To accomplish this
goal, two different types of sensors have been selected: a return beam
vidicon camera system and a multichannel line scanner. Wideband tape re-
corders are also included to extend the area of coverage beyond that avail-
able from direct transmission to the prime data-acquisition ground stations.

Another goal of the ERTS-A mission is the use of a relay system to
transfer measurements from fixed remotely located unattended sensor sta-
tions to a central ground station. This goal is satisfied by the inclusion of
a data collection system as part of the payload. The system uses simple,’
low-cost, remote data collection and relay platforms with no tracking or
location features.

Payload
The ERTS payload will consist of four items:

~1. A return-beam vidicon camera system (RBVC

2. A multispectral scanner (MSS)
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3. A data-collection system (DCS)

4. A wideband video tape-recorder system (WBVTR)

The payload elements are mounted on and in the observatory senéory
ring, where a clear earth-facing field of view is available for the sensors

as shown in Figure 1-1.

1.4.1 Return-Beam Vidicon (RBV) Camera System

The RBV multispectral camera system consists of: (1) three
sensor housings, each containing a 2-inch RBV, a lens, a mechani-
cal shutter, focusing and deflection coils, and associated circuitry;
(2) three camera electronics packages containing most of the re~
quired synchronizing signals to the cameras; and (3) one video com-
biner which combines the video output signals to provide one single
video output. The three sensor housings are boresighted to each
other in the spacecraft to view a common 100 by 100 NM scene on
the ground to three different spectral regions. Each lens has a di-
agonal field of view of 16.25 degrees. Each sensor housing has four
mounting feet which attach it to a common baseplate. This baseplate
is attached to the observatory.

The optical components employed in the RBV camera system
have been chosen to meet ERTS mission requirements. The lens
uses refractive elements to obtain a focal length of 126 NM. The
aperture provides a f/number of 3.2. The field of view is 16.25 de-
grees on the diagonal or 11.5 degrees on the side. Exposure is
simultaneous for all three vidicons and is effected by a double-blade
focal-plane shutter with a running time of 20 milliseconds. Exposure
times of 4.0, 5.6, 8.0, 12.0, or 16.0 milliseconds can be acquired
on command.

1.4.2 Multispectral Scanner Subsystem (MSS)

The MSS uses an object plane scanner. A flat scan mirror os-
cillating at 13.6 Hz provides the crosstrack scan. The optics is all
reflecting to accommodate the very wide spectral range of sensing.
The crosstrack scanning is provided by a high-duty cycle scan me~
chanism. The scan width is +50 NM from an orbital altitude of 490
NM. The instantaneous field of view is 0.077 milliradian. Each of
the four spectral bands have six detectors. The detectors for bands
1 through 3 are photomultiplier tubes. Band 4 detector is a Silicon

1-2
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1.4.3

1.4.4

photodiode. The primary calibration is provided by a small mirror
designed to reflect the sun into the telescope when the spacecraft is
in view of the Alaska ground station.

Wideband Video Tape Recorders

The intended application for the recorders is to record and to
reproduce video signals from either the RBV camera or the multi-
plexed signal from the MSS. Two additional narrowband tracks are
also provided, an auxiliary track and a search track. The auxiliary
track will be used for recording narrowband telemetry data for cor-
relation with the stored wideband data. The search track contains
prerecorded data used for determining position of the tape.

Data-Collection Subsystem (DCS)

The Data-Collection Platforms (DCP) are located throughout the
continental United States and its coastal waters. Each DCP accepts
inputs from eight sensors. The inputs are multiplexed using time
division multiplexing. Each input is then coded using pulse code
modulation (PCM). The signals are transmitted to the spacecraft on
a carrier frequency of 401.55 MHz.

The signal is received at the observatory through a crossed-
dipole antenna and passes to the DCS spacecraft receiver subsystem.
The receiver is a double heterodyne receiver with a 3-db overall
noise figure, an IF bandwidth of 100 KHz and an output center fre-
quency of 1.024MHz. The 1.024-MHz signal is passed to the unified
S-band (USB) premodulation processor where it is combined with
other signals for relay to the ground over the USB downlink.

At the three receiving sites (Alaska, Goldstone, and NTTF), the
USB downlink signal is received and demodulated. The DCS signal
is stripped out of the composite baseband and routed to the DCS re-
ceiving site equipment. In the receiving site equipment, the signal
is detected and demodulated and then decoded and formatted for
transmission over voice data lines to the Operations Control Center
(OCC) and the NASA Data Processing Facility (NDPF). At the
NDPF, the data are formatted and prepared for dissemination to the
users.
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.5 Spacecraft System

The ERTS spacecraft system consists of two items, the observatory
and the adapter.

The ERTS observatory is a two body configuration connected by a six
strut truss assembly. The lower body is the sensory ring assembly, com~
posed of 18 rectangular modular bays in a torus configuration which houses
electronic equipment and battery modules. The ring provides support for
an orbit-adjust propulsion assembly and recorder electronics on its upper
portion. The peripheral section of the ring supports communication an-
tennas and an earth sensor for attitude determination. The center section
of the lower portion supports the payload sensors, consisting of three
return-beam vidicon cameras and the multispectral scanner.

The upper body is the attitude-control package. The package is a fully
contained module, housing the electronics, sensors, and actuators for the
stabilization and control of the observatory. Two solar arrays are attached
to shafts protruding from the module. The shafts are part of the array drive
mechanism which is also contained within the attitude-control package. The
VHF command antenna is mounted on the upper surface of the attitude-
control system (ACS) package.

Figure 1-2 shows the ERTS configuration and packaging arrangement.
1.5.1 Structure

The sensory-ring structure (torus ring) is composed of 18 alu-
minum alloy separator castings connected by an upper and lower
outboard ring. The lower ring incorporates the separation-band
flange to interface with the spacecraft adapter. Three machined
lugs are placed on the upper surface of the sensory ring to interface
with the strut assemblies. These lugs are equally spaced with one"
located at the X axis. The X lug also provides the interface for the
paddle tie-down assembly.

The adapter structure is a 24-inch-high hollow truncated cone,
with a 60-inch outside diameter on the bottom flange, and a 57.12-
inch outside diameter on the upper flange. The shell is a magnesium
sheet with upper and lower channel shaped stiffening rings, vertical
hat section stiffeners, and circumferential intermediate rings. The
adapter is of riveted construction. The upper ring provides a flange
for mounting to the observatory through the use of the separation
band.

1-5
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1.5.2
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The strut support consists of six tubular assemblies forming a
stable framework to support and connect the ACS package to the
sensory-ring assembly. The end fittings of the strut supports are
inverted to the basic tube and are equipped with monoball units with
adjustment nuts, to provide alignment of the ACS package.

The ACS structural assembly is constructed of conventional
materials and contains ACS components including the pitch reaction
wheel, control-logic box, rate-measuring packages, horizon scan-
ners, solar-paddle drives, and the yaw-rate gyro. The yaw reaction
wheel and the pneumatics assembly are also in the ACS structure.
The pneumatics assembly consists of the tank, regulator, and six
nozzles. The pitch-yaw nozzles are mounted on a standoff to pro-
vide plume clearance. A shutter assembly mounted below the struc-
ture provides thermal control of the ACS.

The main section of the solar-paddle assembly is a 38.15-inch-
wide by 96.0-inch-high aluminum honeycomb panel. The main sec-
tion is connected at an inboard hinge line to the transition section,
which has a socket to receive the solar-assembly drive shaft.

In the launch configuration, the solar paddles are folded back
along the hinge line and are connected to each other by hinge-line
jaws spaced along the paddle edge. The jaws are latched with pins
that are connected to each other by a cable.” The cable at the lower
end has a rod anchored in the lower latch assembly and tensioned by
a spring at the top. Unlatching occurs when a pyrotechnic cutter
severs the anchor rod, permitting the cable to be pulled upward by
the upper tension spring. This motion withdraws the pins from the
jaws, and each array unfolds by means of the paddle hinge-line
springs. The opening rate is controlled by the paddle drive motor.
The paddles are then latched in the open position.

Attitude-Control Subsystem (ACS)

The ACS is a 3-axis active-control subsystem which maintains
the spacecraft alignment with the local earth vertical and orbit ve-
locity vectors. The ACS employs horizon scanners for local roll
and pitch attitude sensing, and gyros for sensing yaw rate and for
use in a gyrocompassing mode to sense yaw attitude. The torquing
is provided by a combination of reaction jets to provide large con-
trol torques when required, and fly wheels for fine control and mo-
mentum storage.

Preceding pagesblank
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1.5.3

Two infrared horizon scanners are employed to provide pitch
and roll attitude-error sensing. The conical scan axes for the two
scanner units are aligned parallel to the roll axis, one directed for-
ward and one aft. The scanning motion is provided by the roll reac-
tion wheels, to which prisms are attached. The yaw channel error
signals are derived from two sources: a yaw-axis rate gyro or a
yaw gyrocompass.

The ACS pneumatic system has an operating pressure upstream
of the regulator (high pressure side) of 2000 PSIA. The downstream
side of the regulator operates at 40 PSIA to 75 PSIA, which is a func-
tion of the regulator lock-up characteristics and the ambient temper-
ature. The high-pressure section of the system is proof tested at
3000 PSIA and has 8000 PSIA design burst. The low-pressure section
of the system is proof tested at 100 PSIA and has a 260 PSIA design
burst. The pneumatic-system storage tank is 10.5 inches in diam-
eter and contains 12.6 pounds of Freon-14 at 2000 PSIA.

Orbit-Adjust System (OAS)

The OAS is a monopropellant, hydrazine, blowdown system with
a nominal thrust level of 0.751b. The hydrazine and nitrogen gas
pressurant are stored in a single tank, separated by a positive ex-
pulsion bladder made of ethylene-propylene rubber. Two manually
operated fill valves are provided for pressurant and propellant load-
ing and unloading.

The propellant is filtered through a 25-micron absolute filter in
the manifold. In addition, there are control valve inlet filters of the
same 25-micron size. The control valves are solenoid operated and
series redundant. Figure 1-3 is a schematic diagram of the orbit
adjust subsystem.

System instrumentation includes one pressure transducer to
monitor propellant-tank pressure, and temperature transducers
mounted on the external surface of the tank and on each of the
thruster catalyst chambers. The OAS propellant tank is 16.5 inches
in diameter and will hold a maximum of 67 lbs. of hydrazine pres-
surized to 660 PSIA maximum. The tank has been burst tested at
1635 PSIA.
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1.5.4 Thermal-Control System

1.5.5

1.5.6

The ERTS thermal-control system is required to maintain the
temperature of all observatory equipment in the range of 20 £10°C,
with the exception of the ACS which requires 25 £10°C control, and
the OAS which will tolerate temperatures from 5 to 49°C.

The sensory ring achieves thermal control by regulating the
heat rejection from the bays with thermalily actuated shutters. Other
heat-flow paths are restricted by multilayer insulation. Command-
operated electrical heaters maintain minimum temperatures during
low duty cycle periods.

The center section and its components reject their heat pas-
sively. Radiating areas, coatings, thermal capacitance, and low
duty cycle heaters will maintain the center section within the tem-
perature requirements.

The thermal-control design for the ACS uses both passive tech-
niques and active shutters to control heat rejection. Exposed com-
ponents supported with or by the ACS, including the support truss,
solar panels, and auxiliary load panels are coated to passively main-
tain temperature.

Power System

The power system provides the electrical power required to op-

erate the spacecraft and its subsystem from transfer to internal

power prior to launch, through the 1 year design point. The power
requirements are satisfied with two independently driven solar ar-
rays, eight individual battery modules with a total capacity of 35
ampere-hours, an auxiliary load controller, and two power-control
modules.

The power system provides an average regulated bus power of
219 watts for a new array at equinox and 197 watts at the 1-year
design point.

Electrical Integration System

The electrical integration system consists of the observatory
distribution harness, a power switching module, and a preflight
disconnect component.
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1.5.7

1.5.8

The harness provides the electrical interfaces between the pay-
load sensors and all other observatory electrical components. The
major portion of the harness is located at the top of the sensory ring
with interconnections to the bottom loaded sensor equipment. The
solar-array and ACS interface segments are routed and clamped
external to the truss tubes.

The power switching module is the interface between power, ob-
servatory loads, and command subsystems. Its major functions are
to provide power and signal switching, load fault protection, and
voltage-dropping resistors for limiting the unregulated voltage ap-
plied to the orbit-adjust solenoid valves. The switching module is
16 by 10 by 4 inches, and is mounted on the ERTS sensory-ring
crossheam.

The preflight disconnect component provides for remote discon-
nect of power and monitor circuits (required during the prelaunch
phase only) between the adapter and the observatory prior to launch.
Demating prior to launch eliminates the requirement for an umbilical
quick-pull type disconnect at separation of the shroud or adapter in
flight. The preflight disconnect is a motor-driven plug which mounts
in the adapter, and the associated receptacle is spring mounted on
its base to permit movement in the event of slight misalignment
during mating. The plug can be remotely mated or demated to make
or break connections to the associated ground equipment.

Magnetic-Moment Compensating Assembly

The magnetic-moment compensating assembly (MMCA) provides
a means for generating magnetic dipole moments sufficient to cancel
those residual dipole moments that may exist on the spacecraft. The
MMCA consists of three mutually perpendicular chargeable perma-
nent magnetic rods which are aligned with the observatory pitch,
roll, and yaw axes. .

Communications and Data Handling

The communications and data-handling subsystem is composed
of the wideband data links, the narrowband telemetry, tracking and
command links and the transmission links for the data-collection
system.
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1.5.9

The wideband-telemetry subsystem transmits the data from the
multispectral scanner, return-beam vidicon camera and the wide-
band video tape recorders. The wideband telemetry subsystem has
two down links operating on frequencies of 2265 MHz and 2229.5 MHz.

The narrowband-telemetry tracking and command equipment
provides for means for collecting and transmitting housekeeping data
from the observatory to the ground stations net, providing a tracking
signal for the observatory, receiving commands from either the
MSFN or STADAN stations, and implementing those commands
aboard the observatory. In addition, it provides the link for trans-
mitting data from the data-collection system to the ground stations.
The narrowband telemetry tracking and command equipment oper-
ates in S-band with frequencies of 2106.4 MHz uplink and 2287.5 MHz
downlink, on VHF with frequencies of 154.20 MHz uplink and 137.86
MHz downlink, and on UHF with a frequency of 401.55 MHz uplink.

The command clock, which is part of the narrowband system,
provides an accurate time base for observatory operations; gener-
ates time codes for transmission or storage; receives, processes,
and stores command information from the command integrator; and
executes these commands at predetermined times. Figure 1-4
shows the space to ground RF links. Table 1-1 outlines interface
data for the RF links.

Attitude-Measurement Sensor

The attitude-measurement sensor (AMS) is independent of the
attitude-control system and is capable of determining observatory
attitude in the pitch and roll axes. The AMS detects the radiation
level change between the earth atmosphere and the spatial back~
ground in the 14- to 16-micron range. The component provides
pitch and roll position information to £0.10 degrees 3 sigma over a
measuring range of 2 degrees. The attitude measurement obtained
will be used for post-flight location of image data acquired by the
payload sensors.

1-14
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91-1

Table 1-1

Data Link Summary

Link Wideband Telemetry Downlink USB VHF
Parameter DCS
MSS RBV Uplink Downlink Uplink Downlink
Carrier 2229.5/2265.5 MHz | 2265.5/2229.5 Miz 2106.4 MHz 2287.5 MHz 154.20 MHz 137.86 Miz* |401 MHz
Frequency
Modulation PCM/FSK Video/FM PCM/PSK/PM/ PCM/PSK/PM PCM/FSK PCM/PM PCM/FSK
PM-Command 597 KHz S.C. AM/AM
PCM/FSK/PM 8.0 KHz "on
PRN/PM-Ranging 1024 KHz S.C. 8.6 KHz "l"
PCM/PSK/PM
768 KHz S.C.
PRN/PM
Bandwidth 20 MHz 20 MHz 20 KHz-70 KHz |96 KHz-597 Kiz 40 Kiz Realtime Data | 100 KHz
S.C. 5.C. 30 KHz
3 MHz-PRN 100 KHz-1024 KHz Playback Data
5.C. 90 KHz
4 KHz-768 KHz Total Assigned
S.C. Bands
3 MHz-PRN
5.0 MHz Total
Assigned Band
Signal 15 MBS 3.5 MHz Video 1 KBPS-70 KHz 24 KBPS-597 KHz 128 BPS Realtime Data | 5000 BPS
Characteristics S.C. S.C. 1 KBPS
991.666 KBPS 5000 BPS-1024 KHz Playback Data
PRN S.C. 24 KBPS
1 KBPS-768 KHz
S.C.

* The observatory beacon (137.86 MHz) will be operating at launch and during ascent.




2.1

2.2

SECTION 2

MISSION REQUIREMENTS AND RESTRAINTS

Launch Vehicle

The ERTS-A will be launched from the Air Force Western Test Range
(AFWTR) aboard a Delta 900 launch vehicle. The launch vehicle is identi-
fied by the McDonald Douglas Company as a DSV-3N-1. The first stage of
the vehicle is a modified Thor booster. Nine Thiokol solid propellant mo-
tors are employed for first-stage thrust augmentation. The second stage
will consist of an Aerojet General Corporation AJ10-118F liquid-propellant
propulsion system. The shroud will be a standard Delta shroud modified
to meet the requirements of the ERTS mission.

2.1.1 Launch-Vehicle Extender

A spacer or extender is required between the ERTS spacecraft
and the launch vehicle to accommodate the MSS and antennas which
extend below the adapter-vehicle interface.

It shall be the responsibility of the launch-vehicle contractor to
design and fabricate this extender.

The design of the extender shall include mounting provisions for

ERTS payload targets and pickups. Figure 2-1 shows the type and
location of these targets and pickups.

Orbit Requirements

The ERTS-A spacecraft shall be placed into a nominal 490-naut10al
mile, sun-synchronous, circular orbit.

2.2.1 Orbit Inclination

The mean inclination of the ERTS-A orbit shall be 99.098 de-
grees with a 3-sigma variation of £0.1 degree.

2.2.2 Orbit Eccentricity

The ERTS-A orbit shall be circular with a 3-sigma eccentricity
of 0.002.
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2.2.3 Orbit Semi-Major Axes

The mean semi-major axes of the ERTS-A orbit shall be

+12
3934.026 nautical miles with a 3-sigma variation of _13 nautical
miles.

2.2.4 Osculating Orbital Elements

The osculating orbital elements vary with time. The osculating
elements at the injection point and at the first descending nodal
crossing for March 22, 1972 are:

Injection Elements

Time: March 22, 1972 18 hrs. 51 min. 10.00 sec. G.M.T.
Semi-major axis = 7293.9259 Km

Ecéentricity = 0.0009

Inclination = 99.092121 deg.

Right ascension of

ascending node = 142.86732 deg.

Argument of perigee -15.098416 deg.
Mean anomaly = 3.2672810 deg.

Injection latitude = -11.7 deg.

1]

Injection longitude 41.6 deg.

First Descending Node Elements

Time: March 22, 1972 19 hrs. 46 min. 11.3 sec. G.M.T.
Semi-major axis = 7294.662 Km

Eccentricity = 0.0001

Inclination = 99.092490 deg.
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Right ascension of
ascending node

If

142. 90264 deg.

Argument of perigee = 0.00021129 deg.

I

Mean anomaly 180.0 deg.

2.3 Launch Conditions

The ERTS-A mission requires a southbound equator crossing (descend-
ing node) to occur at 9:30 a.m. local time with a maximum variation of

130 minutes.

2.3.1 Launch Date

The ERTS-A mission contraints dictate an annual launch win-
dow starting March 1 and ending June 15.

2.3.2 Restraints on Launch-Vehicle Programmed Events

Figure 2-2 shows the nominal launch sequence of events.

2.3.2.1 Pitchup Maneuver

After completion of the Delta second burn and just prior
to observatory separation, the Delta vehicle shall pitch up
a nominal 90 degrees to align the vehicle center line to
within +5 degrees of the earth radius. At the completion of
this maneuver and before observatory separation the ve-
hicle shall roll 5 degrees counter-clockwise when looking
aft to align the observatory roll axis with the orbit plane.

2.3.2.2 Observatory Separation

Separation of the ERTS~A observatory from the Delta
vehicle shall be initiated by a signal from the Delta timer.
Separation shall be completed not less than 100 seconds be-
fore loss of the T/M signal (5 degree min. look-angle) at
the tracking station of Tananarive (see Table 2-1).
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Figure 2-2. Launch Sequence of Events




Table 2-1

Delta Attitude and Attitude Rates at the
Instant of Observatory Separation

Axes

Angular Requirements
(Delta Coordinates)

Rate Requirements
(Max. Allowable)

Roll
Pitch-up

Yaw

0 =2 degrees
90 5 degrees

0 £2 degrees

0 £0.5 deg/sec
0 0.2 deg/sec

0 +0.2 deg/sec

2.3.2.3 Post-Sepa

ration Maneuver

After observatory separation, a Delta maneuver is re-

quired to place the Delta in a circular orbit a minimum of

25 NM below the ERTS injection orbit.

Springs in the ob-

servatory adapter produce a separation velocity of 4.5

+0.5 feet per second relative to the Delta vehicle.
isfying this requirement, the Delta vehicle shall not expend

In sat-

any contaminates in the direction of the ERTS observatory.
The nominal orbital elements of the final Delta orbit are

required.

2.4 Trajectory Printout Requirements

To support observatory performance studies and contingency planning,
trajectory printouts and magnetic-tape trajectories (NRDM 80-1 format)

are required for the following configuration, for the time periods indicated:

(a) Launch vehicle: liftoff through completion of the post-separation ma-

neuvers, nominal and

3-sigma trajectories

(b) Spacecraft: orbital parameters after separation, nominal and 3-sigma

In addition, orbital elements are required following separation for the

following conditions:

(a) Spacecraft: first Delta burn terminated by propellant depletion
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(b) Spacecraft: second Delta burn terminated by propellant depletion

(c) Spacecraft: first Delta burn nominal and no second burn

2.5 Tracking, Communications, and Command Requirements

2.5.1 Tracking

a.

C-band radar tracking of the launch vehicle is required from
liftoff through the Delta first burn plus 2 minutes; transmission
of high-density and low-density tracking data to the GRTS in
real time is required.

C-band radar-beacon tracking of the Delta for a minimum of 2
minutes starting immediately after completion of the second
Delta burn and prior to initiation of the post-separation maneu-
vers; transmission of the low-density tracking data to GRTS in
near real time is required.

C-band radar beacon tracking of the Delta for a minimum of 6
minutes after completion of the Delta post-separation maneu-
vers; the low-density tracking data are to be transmitted to
GRTS in near real time.

C-band radar tracking of the Delta from available radars for
24 hours after completion of the post-separation maneuvers;
the low-density tracking data are to be transmitted to GRTS
within 30 minutes after each pass.

2.5.2 Telemetry

It is mandatory that the following launch-vehicle performance

parameters and events be monitored for the times indicated:

(a)

(b)

(c)

Attitude and rate data from liftoff to completion of miss distance
assurance maneuver

X, Y, Z axis accelerometer data from the ERTS adapter/
extender interface from liftoff through Delta first burn

Reception, display, and near real time reporting of telemetry
data which indicate occurrence of the following events:



(1)
(2)
(3)
(4)
(5)
(6)
(7)
(8)
G

(10)

Liftoff

Shroud jettison

First-stage/second-stage separation
Second stage, first ignition

Second stage, first cutoff

Second stage, second ignition

Second stage, second cutoff

Separation

Start post-separation maneuver sequence

End post-separation maneuver sequence

2.5.3 Communications

The following communications are required between GSFC and
the launch range:

a.

One FDX teletype for transmission of low density radar
tracking data

One FDX teletype for the transmission of orbital param-
eters, mark event confirmations, and vectors

One voice-band data circuit for the transmission of high-
density tracking data

One voice-band data circuit for the transmission of space-
craft housekeeping-telemetry data

One voice circuit for computer coordination
One voice circuit for spacecraft status

One voice circuit for launch-vehicle status and mark event
announcements '

One voice circuit for range/network coordination.
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SECTION 3

DESIGN REQUIREMENTS AND RESTRAINTS

3.1 Configuration Definition

3.1.1

3.1.2

3.1.3

Observatory

Figure 1-2 shows the general arrangement of the observatory,
with locations and types of the principal equipment. The interface
design specification control drawing shall show details governing
the interface design.

Adapter

Figure 3-1 shows the general arrangements of the observatory
adapter. GE is responsible for the detailed design, construction,
and acceptance testing of this adapter. The interface design speci-
fication control drawing shall show details which govern the inter-
face design.

The Delta telemetry system will monitor separation of the ob-
servatory from the adapter.

Aerodynamic Shroud

The ERTS-A mission will use the standard Delta shroud modi-
fied for the ERTS mission. Figure 3-2 shows the general arrange-
ment of the shroud. Figure 3-3 lists shroud-access requirements.
Specific details shall be shown in the official mechanical interface
drawings prepared by the launch-vehicle contractor.

3.1.3.1 RF Transmissibility

Several RF communications links between the observa-
tory and the NASA telemetry area at WTR are necessary
during the time the observatory is installed on the vehicle
at the launch pad and during part of the ascent phase. The
ERTS observatory requires that losses through the shroud
be less than 3db for frequencies between 120 and 2500 MHz
for:
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(a) Approximately 90 degrees on either side of the RF line
of sight

(b) Between Delta stations 703 and 560

_Table 3-1 lists frequencies and powers of the trans-
mitters used during checkout. The 137.86 MHz CW trans-
mitter will operate continuously during ascent with a power
output of 300 MW ; all other observatory transmitters are
turned off during ascent. All observatory transmitters and
the command transmitter will operate during the launch"
countdown.

Table 3-1

Observatory Transmitters and Receivers
Requiring RF Transmissibility of Shroud

Nominal Frequency Power Function
(MHz) (watts)
Transmitters
137.86 2 VHF
2229.5 20 WB Tim 1
2265.5 20 WB Tlm 2
2287.5 1 USB
Receivers
154.2 VHF Command
2106.4 USB Command
401.55 DCS

3.1.4 Mechanical and Electrical Interface Drawings

The launch vehicle project shall generate and maintain mechan-
ical and electrical interface drawings. It is required that six copies
each of these drawings be forwarded to the ERTS spacecraft project
office for review.



3.2 Mass and Stiffness Properties

3.2.1

3.2.2

Mass Properties

The ERTS Project shall report current weight and mass prop-
erties for the observatory and adapter to the GSFC Launch Vehicle
Project for use in trajectory and performance analysis. The follow-
ing properties are included for reference only.

Weight (Including Adapter and Fuel): 21301bs

Moment-of-Inertia (Slug-ft ):

(Observatory Coordinate Axes)

Iox roll 402
Ioz yaw 150
Ioy pitch 408

Center of Gravity

X roll (inches) 0.23
Z yaw (station) 203.29
Y pitch (inches) -0.09

Stiffness Properties

The ERTS Project will provide the Launch Vehicle Project with
the vibration modes for the cantilevered observatory and adapter
combination.

3.3 Mechanical Interface Requirements

3.3.1 Alignment and Tolerance

The spacecraft imposes no launch-vehicle-alignment require-
ments beyond those outlined in the following section.
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The Launch Vehicle Project is responsible for informing the
GSFC/ERTS Project of any spacecraft/launch-vehicle alignment re-
quired to ensure acceptable flight performance of the launch vehicle.

3.3.2 Flatness Requirements

The top surface of the launch-vehicle extender at the eight ERTS
spacecraft adapter bolt-hole locations shall be coplanar to within
0.005 inches total tolerance. Verification is required on the erected
vehicle prior to spacecraft mating.

Shims may be used to meet this flatness requirement.

3.4 Electrical Interface Requirements

3.4.1 Observatory/Adapter

The electrical interface at the observatory/adapter separation
plane is considered a part of the observatory system.

3.4.2 Spacecraft/Launch Vehicle

The interface design specification control drawings supplied by
the ERTS Project shall contain specific engineering details of the
electrical interface between the spacecraft system and the launch-
vehicle system. Table 3-2 lists the observatory functions and other
electrical interface data. Figure 3-4 shows the routing of the con-
ductors through the various interface connectors and junction boxes.

3.5 Electrical Requirements

3.5.1 Instrumentation

Table 3.2 is a list of the interface conductors between the Delta
launch vehicle and the ERTS spacecraft and shows operating voltage,
maximum current, and shielding requirements.

Figure 3-4 shows the desired arrangement of the interface con-
nectors and conductor cabling.
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Table 3-2

Electrical Interface Requirements

CONDUCTOR FUNCTION ORIGIN TERMINATION SHIELDING VOLTAGE |CURRENT
NUMBER (AMPS.)
1 -33 Volt Battery Umbilical {Observatory [Twisted with #3 |33.0 7.0
Charging Supply (nea)

2 -33 Volt Battery Umbilical |Observatory (Twisted with #4 [33.0 7.0
Charging Supply (neg)

3 -33 Volt Battery Umbilical |Observatory ([Twisted with #1 |33.0 7.0
Charging Return (pos)

4 -33 Volt Battery Umbilical |Observatory [Twisted with #2 [33.0 7.0,
Charging Return {pos)

5 Battery Charging Umbilical [Observatory [Twisted with #6 |33.0 0.01
Monitor (pos)

6 Battery Charging Umbilical |Observatory |[Twisted with #5 (33.0 0.01
Monitor (neg)

7 Telemetry Supply Umbilical |Observatory [Twisted with #8 [24.5 0.04
(neg)

8 Telemetry Return Umbilical |[Observatory [Twisted with #7 [24.5 0.04
{nos)

9 Gas Tank Temper- Umbilical |Observatory |None 6.0 0.001
ature Signal (neg)

10 Gas Tank Pressure Umbilical |Observatory None 6.0 0.001
Signal (neg)

11 Gas Manifold Pressure |Umbilical |Observatory INone 6.0 0.001
Signal (neg)

12 Dump Supply (neg) Umbilical |Observatory ({Twisted with #13 [24.5 1.0

13 Dump Return (pos) Umbilical |Observatory [Twisted with #12 24.5 1.0

!

14 Orbit Adjust Tank Umbilical |Observatory |None 6.0 |0.001
Temp. Signal (neg) |

15 Orbit Adjust Tank Umbilical {Observatory iNone 6.0 0.001
Pressure signal (neg)

16 Orbit Adjust Manifold |Umbilical |Observatory |None 6.0 0.001
Pressure Signal (neg)

17 Unipoint Ground Umbilical |Observatory |None 0.0 0.006
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Table 3-2 (continued)

CONDUCTOR FUNCTION ORIGIN TERMINATION SHIELDING VOLTAGE | CURRENT
NUMBER (AMPS.,)
18 All Batteries on Umbilical Observatory | None 12.0 1.0
Signal (neg)

19 Separation Switch By- Umbilical Observatory | None 12.0 0.1
Pass Relay Reset (neg)

20 Command Enable Control Umbilical Observatory | None 24,0 0.1
(neg)

21 Payload Off Signal (neg) | Umbilical Observatory | None 24.0 1.0

22 Umbilical Isolate Umbilical Observatory | None 24.0 1.0
Operate Signal (neg)

23 RMP #1 Emergency Off Umbilical Observatory | None 12.0 0.4
Signal (neg)

24 RMP #2 Emergency Off Umbilical Observatory | None 12.0 0.4
Signal (neg)

25 Continuity Loop Umbilical Observatory | None 24,5 0.1

26 Continuity Loop Umbilical Observatory | None 24.5 0.1

30 Preflight Disconnect Umbilical Adapter Twisted with #31 ] 28.0 5.0
Mate Supply (pos) & #32 & Shielded

31 . Preflight Disconnect Umbilical Adapter Twisted with #30 | 28.0 5.0
Demate Supply (pos) & #32 & Shielded

32 Preflight Disconnect Umbilical Adapter Twisted with #30 § 28.0 5.0
Return (neg) & #32 & Shielded

33 Preflight Disconnect Umbilical Adapter None 28.0 0.1
Position Monitor (mated)

34 Preflight Disconnect Umbilical Adapter None 28.0 0.1
Position Monitor
(Demated)

40 RBV Target #1 Supply Umbilical Extender Twisted with #41 | 6.3 0.2
(pos) and Shielded

41 RBV Target #1 Return Umbilical | Extender Twisted with #40 | 6.3 0.2
(neg) ! and Shielded




Table 3-2 (continued)

CONDUCTOR FUNCTION ORIGIN TERMINATION SHIELDING VOLTAGE {CURRENT
NUMBER (AMPS.)
42 RBV Target #2 Supply Umbilical jExtender Twisted With #43; 6.3 0.2

(pos) and Shielded
43 RBV Target #2 Return Umbilical |Extender Twisted With #42| 6.3 0.2
(neg) and Shielded
44 RBV Target #3 Supply Umbilical |Extender Twisted with #45| 6.3 0.2
(pos) and Shielded
45 RBV Target #3 Return  iUmbilical |Extender Twisted with #44] 6.3 0.2
(neg) : and Shielded
46 AMS Target #1 Supply éUmbi]ica1 Adapter Twisted with #47|48.0 2.0
(pos) : and Shielded
47 AMS Target #1 Return %Umbi]ica] Adapter Twisted with #46[48.0 2.0
(neg) » and Shielded
A8 AMS Target #2 Supply ;Umbilica1 Adapter Twisted with #49148.0 2.0
(pos) i and Shielded
}
49 AMS Target #2 Return iUmbilical |Adapter Twisted with #48148.0 2.0
(neg) f : and Shielded
50 Controls Scanner Stim. %Umbi11ca1 Fairing Twisted with #5160.0 3.5
B1 Supply (pos) ; (1ight side)|and Shielded
51 Controls Scanner Stim. ?Umbi]ica1 Fairing Twisted with #50(60.0 3.5
B1 Return {negq) ! (1ight side)|and Shielded
52 Controls Scanner Stim. ;Umbilica1 Fairing Twisted with #53160.0 3.5
B2 Supply (pos) ! (heavy side)|and Shielded
1
53 Controls Scanner Stim. iUmbi]ica] Fairing Twisted with #52 |60.0 3.5
B2 Return (neg) i (heavy side)|and shielded
54 Controls Scanner Stim. %Umbi]ica] Fairing Twisted with #55 (26.0 1.5
A1 Supply (pos) i (light side){and Shielded
55 Controls Scanner Stim. Umbilical {Fairing Twisted with #54 26.0 1.5
A1 Return (neg) ! (1ight side)|and Shielded
!
56 Controls Scanner Stim. |Umbilical |Fairing Twisted with #57 26.0 1.5
A2 Supply (pos) % (heavy side)|and Shielded
57 Controls Scanrner Stim. %Umbi]ica] Fairing Twisted with #56 26.0 1.5
A2 Return (neg) | (heavy side)|and Shielded
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Table 3-2 (continued)

CONDUCTOR FUNCTION ORIGIN TERMINATION SHIELDING VOLTAGE | CURRENT
NUMBER (AMPS.)

60 Observatory Separation |Delta Adapter Twisted with #61] 5.0 0.1
Tm Signal Supply and Shielded

61 Observatory Separation |Delta Adapter Twisted with #60| 5.0 0.1
Tm Signal Return and Shielded

70 Observatory Separation |Delta Adapter Twisted with #71(28.0 6.0
Pyro Supply (pos) and Shielded

71 Observatory Separation |Delta Adapter Twisted with #70(28.0 6.0
Pyro Return (neg) and Shielded

72 Observatory Separation [Delta Adapter Twisted with #73(28.0 6.0
Pyro Supply (pos) and Shielded

73 Observatory Separation |Delta Adapter Twisted with #72128.0 6.0
Pyro Return (neg) and Shielded

74 Observatory Separation [Delta Adapter Twisted with #75(28.0 6.0
Pyro Supply (pos) and Shielded

75 Observatory Separation |Delta Adapter Twisted with #74(28.0 6.0
Pyro Return (neg) and Shielded

76 Observatory Separation {Delta Adapter Twisted with #77 [28.0 6.0
Pyro Supply (pos) and Shielded

77 Observatory Separation |[Delta Adapter Twisted with #76 28.0 6.0
Pyro Return (negq) and Shielded

80 Wide Band Transmission iAdapter Extender Coaxial
Sys. #1 Reradiator 2229.5 MHz

81 Wide Band Transmission |Adapter Extender Coaxial
Sys. #2 Reradiator 2265.5 MHz

82 Unified S-Band System |Adapter Extender Coaxial
Reradiator 2106.4/2287.5MHz

83 Data Collection System |Adapter Extender Coaxial
Reradiator 401.55 MHz
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3.5.2 Spacecraft Power Supplied by Launch Vehicle

The power requirements for pyrotechnics and instrumentation
are defined in Table 3-3. It is required that all leads to the separa-
tion bolt cutters be grounded until the separation signal is sent.

Table 3-3

Observatory Power Supplied by Vehicle

+28v Unregulated +28 v Telemetry

Observatory Function
Load | Duty Cycle | Load | Duty Cycle

Observatory separa- 24 amp | 1sec min

ration pyrotechnics (6 amp

(0.2-ohm each)

impedance each) min

Observatory Continuous

separation switches until ob-
servatory
separation

3.6 Environmental Requirements

3.6.1 Spacecraft Thermal Environment

3.6.2

The spacecraft shall be provided with a thermal environment
controlled at 68 £10°F at all time up to the time of launch. Contin-
uous measurement of cooling air inlet temperature and flow rate
are required.

During ascent, the maximum inside shroud temperature shall
not exceed +210°F for all spacecraft stations from 21.8 to 247.0
(Delta stations 49.62 to 715.82).

Humidity

The water content of the air used to control the spacecraft en-
vironment shall not exceed 35 percent relative humidity at 65°F.
Continuous measurement of cooling-air relative humidity is required.
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3.6.3 Contamination Control

The spacecraft shall be provided an environment equal to or
better than a class 100,000 clean room at all times up to the time
of launch. Continuous measurement of the contamination level of
the spacecraft environment is required up to the time of shroud
installation.

All air-conditioning and vent holes in the forward end of the
Delta vehicle shall be covered to eliminate all air transfer between
the launch vehicle and the inside of the spacecraft adapter.

All materials used inside the vehicle extender shall not outgas
at any time from spacecraft installation on the vehicle to observatory
separation.

All post-separation maneuvers performed by the Delta vehicle

shall be done in a way which ensures no contamination of the
observatory.

3.7 Clearance Requirements

Static and dynamic clearance between the spacecraft and the vehicle
shroud shall be determined by the Launch Vehicle Project.

Clearances in critical locations between the spacecraft and shroud for
critical loading conditions will be included on the mechanical interface
drawing. It will be the responsibility of the launch vehicle contractor to
generate and maintain this drawing.
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SECTION 4

4.1 Test Requirements

4.1.1 General

4.1.2

4.1.3

4.1.4

This section outlines test requirements which may be unique to
the ERTS Program. Other general test requirements calling for
joint ERTS Project and Launch Vehicle Project planning will be out-
lined at a later date.

Spacecraft/Extender/Shroud Interface Test

The purpose of this test will be to verify proper location of ac-
cess ports on the flight shroud and to demonstrate adequate static
clearance between the spacecraft and the shroud. The ERTS flight
adapter and a simulated observatory (hat-tree) will be shipped to
MDAC/WTR for this test. It will be the responsibility of the launch
vehicle contractor to generate the procedures covering this test. It
is required that these procedures be reviewed and approved by the
ERTS Project Office.

Flatness Test

Prior to installing the spacecraft on the launch vehicle, the
launch vehicle contractor shall conduct a flatness test of the forward
ring of the vehicle extender. All eight ERTS mounting pads on the
vehicle extender shall be coplanar towithin 0. 005 inch total tolerance.

Separation-Circuit Test

A test of the Delta provided separation firing circuit will be
made to ensure that the pyro firing system is capable of providing a
minimum of 6 amperes for each squib bridge wire.

At the launch pad, after the ERTS spacecraft has been assem-
bled on the Delta, a separation-band bolt-cutter firing-circuit test
shall be conducted using simulated separation-band bolt-cutter
squibs. The squib simulators will be furnished for this test by the
GSFC ERTS Project. Each simulator will consist of an actual
separation-band bolt cutter from which one of the two ignition squibs
and the powder charge have been removed. The individual squib



bridge wire firing current will be measured by ERTS/GE personnel.
Fuse protection for the Delta firing-system circuitry is an integral

part of the ERTS simulator and instrumentation, which will be pro-

vided by ERTS/GE. The rating for these fuses shall be specified by
the GSFC/Delta Project.

4.2 Analysis

4.2.1

4.2.2

4.2.3

4.2.4

4.2.5

Shroud/Spacecraft Clearance Analysis

The Launch Vehicle Project shall provide a shroud/spacecraft
clearance analysis to ensure that the shroud will not interfere with
the spacecraft during ascent.

Mass Properties Report

The Delta Launch Vehicle Project shall provide the weight,
center-of-gravity location, moment of inertia, and products of
inertia of the Delta vehicle at the time of spacecraft separation.
This information is required to size and evaluate the separation-
system springs.

Flight-Evaluation and Performance Data

Post-flight reporting of the Delta attitude and rates, at the time
of observatory separation is required.

Shroud Air-Conditioning

The ERTS project requires facilities in the blockhouse to moni-
tor temperature, rate of air flow, and relative humidity of the air
supplied to the inlet of the shroud. These data are to be available
throughout the countdown to liftoff.

Dynamic Analysis

Using the mathematical model of the ERTS-A spacecraft sup-
plied by GE, the launch vehicle contractor shall provide a dynamic
analysis for the complete vehicle/spacecraft combination. Analysis
contents are:
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A. The dynamic data for the spacecraft and the launch vehicle to be
used for forming space-vehicle dynamic models for the following
critical flight events:

1. Liftoff

2. Maximum ALPHA-Q

3. MECO minus 6 seconds
4. Delta engine cutoff

B. The lateral and/or longitudinal vibration modes and frequencies
for the ERTS-A space vehicle for the critical flight events in
(A) in the foregoing. Sufficient vehicle/spacecraft modes shall
be established to cover the critical spacecraft-loading and
shroud-clearance conditions. The modal analysis shall be sum-
marized in a form similar to that used for the Nimbus D dynamic
analysis. The following data shall be included:

1. Space-vehicle mode shapes and frequencies

2. Space-vehicle modal parameters

3. Space-vehicle forcing functions

4. Modal participation factors for spacecraft

5. Unit loads at the Delta-extender/spacecraft-adapter interface

6. Rigid body accelerations at the Delta-extender/spacecraft-
adapter interface

C. The maximum dynamic displacements of the spacecraft relative
to the shroud, determined by using the calculated modal data and
the forcing functions associated with the critical events listed in
(A) in the foregoing.

D. The ERTS-A structural dynamic analysis report, which will pre-
sent the results of tasks (A), (B), and (C).

It is requested that the MECO-6 condition be analyzed first and

forwarded to the ERTS Project Office by September 1, 1971, and
that the remainder of the analysis be completed by October 15, 1971.
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SECTION 5

LAUNCH-BASE REQUIREMENTS AND RESTRAINTS

5.1 Transportation and Handling Criteria

5.1.1 Observatory/Adapter Procedures

The flight observatory and adapter are assembled at the manu-
facturer's plant and shipped, maintained, and confidence-tested as
an assembled unit. Separation-band removal and subsequent sepa-
ration of the observatory and adapter prior to flight is an emergency
action only.

5.1.2 Electro-Explosive Devices

Pre-launch and launch operations will involve two kinds of
spacecraft electro-explosive devices: (1) separation-band bolt
cutters, and (2) rod cutters in the solar-paddle unfold release
mechanism. The configuration of the electro-explosive devices in
each phase of handling is:

(a) During shipping, the bolt cutters and the rod cutter are
assembled, but with shorting caps installed and grounded.

(b) During the radio-frequency interference (RFI) test and sim-
ulated countdown with the flight spacecraft, the bolt cutters
are assembled to the spacecraft assembly with shorting
caps installed. Another pair of bolt cutters are installed
adjacent to the separation-band bolts and are electrically
connected to the Delta firing circuits. Firing of these re-
dundant bolt-cutter assemblies will not initiate observatory
separation. ,

(¢) During the simulated countdown, the rod cutters are assem-
bled to the observatory and armed. The solar platforms
are clamped to prevent the release of the latch and subse-
quent opening of the solar platforms if the cable cutters
should fire.

(d) It will be the responsibility of the launch-vehicle contractor

to connect the bolt cutters. It will be the responsibility of
the spacecraft contractor to arm the rod cutters.
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5.1.3 Spacecraft Handling at Launch Base

The spacecraft, a transportation dolly, and a protective cover
will be delivered to the launch base. Vehicle-system personnel shall
be responsible for hoisting the spacecraft to the greenhouse level and
for the mating of the spacecraft to the vehicle. This activity shall be
monitored by ERTS project personnel.

The ERTS spacecraft contractor (GE) shall be responsible for
removing the spacecraft from the dolly, and for attaching the slings,

and shall furnish a cover handling sling.

5.1.4 Spacecraft Cover Removal

Removal and installation of the spacecraft cover in the gantry
greenhouse will require a crane facility. The requirements for the
crane are:

(a) Crane hook must be capable of travel to the launch-vehicle
center line.

(b) Crane-hook height to be 2 minimum of 18 feet above the
adapter/extender interface.

(c) Liftload capacity must be 3000 pounds.

5.2 Umbilical and Test Plugs

5.2.1 Electrical Umbilical

Table 5-1 outlines the ERTS umbilical wiring requirements.

5.2.2 Reradiating Antennas

There is no requirement at this time for the installation of re-
radiating antennas on the gantry.

5.3 Launch-Base Sequencing

5.3.1 Spacecraft Laboratory Operations

The flight observatory will be subjected to battery conditioning,
leak testing, and confidence testing in the spacecraft laboratory.
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Table 5-1

Blockhouse to ERTS Umbilical Connections
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1* |-33 Volt Battery Charging A2J1-S 12 Later JI9A02-s 33.0 7.0 5.0
Supply (Neg.)
2* | -33 Volt Battery Charging A2J1-a 12 J9A02-4 33.0 7.0 | 5.0
Supply (Neg.)
3* |-33 Volt Battery Charging A201-1 12 J9A02-t 33.0 7.0 5.0
Return (Pos.)
4* 1-33 Volt Battery Charging A2J1-h 12 J9A02-r 33.0 7.0 5.0
Return (Pos.)
5 |Battery Charging Monitor A2J1-A 16 J9A02-e 33.0 0.01 | 0.1
(Pos.)
6 |Battery Charging Monitor A2J1-B 16 J9A02-f 33.0 0.01 { 0.1
(Neg.)
7 |Telemetry Supply (Neg.) A2J1-j= 16 J9A02-d 24.5 0..04 0.076
8 |Telemetry Return (Pos.) A2J1-u 16 JIA02-¢ 24.5 0.04 | 0.076
9 |Gas Tank Temperature A2J1-W 12 JIA02-a 6.0 .0001 | 0.05

Signal (Neg.
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Table 5-1 (continued)

10

n

12
13
14

15

16

18
P19

20
21
| 22

Gas Tank Pressure Signal
(Neg.)

Gas Manifold Pressure
Signal (Neg.)

DUMP Supply (Neg.)
DUMP Return (Pos.)

Orbit Adjust Tank Temp.
Signal (Neg.)

Orbit Adjust Tank Pres.
Signal (Neg.)

Orbit Adjust Manifold
Pres. Signal (Neg.)

UNIPOINT GROUND

A1l Batteries ON Signal
(Neg.)

Separation Switch Bypass
Relay Reset {Neg.)

A2J1-n

A2J1-d

A2J1-r
A2J1-s

A201-m

R2J1-p

A2J1-t

A2J1-P
A2J1-E

|A201-k

Command Enable Control (Neg.)}A2J1-D

Payload OFF Signal (Neg.)

Umbilical Isolate Operate
Signal (Neg.)

i
A201-1

A2J1-F

i
|
|
;

12

12

12
12
16

16

16

16
16

12

16
16

12

J9A02-2

JOAO2-Y

J9A02-h
J9A02- i
JOAO2-n

J9A02-m

J9A02-G

J9A02-b
J9A02-p

JIA02-g

J9A02-X
JI9A02-K

J9A02-§

24,
24.

12.

12.

24.
24.

24,

0.0001

0.0001

1.0
1.0

0.0001

0.0001

0.0001

0.001
1.0

0.1

0.1

1.0

1.0

0.05

0.05

5.0
5.0
0.05

0.05

0.05

0.025
5.0

5.0

5.0
5.0

5.0




-G

Table 5-1 (continued)

23

24

25
26
27

28

30

31

32

33

34

35

R.M.P. #1 Emergency OFF
Signal (Neg.)

R.M.P. #2 Emergency OFF
Singal (Neg.)

Continuity Loop
Continuity Loop

Umbilical Isolate Return
(Pos.)

Ground Command Return
(Pos.)

Preflight Disconnect mate
Supply (Pos.)

Preflight Disconnect Demate
Supply (Pos.)

Preflight Disconnect
Return (Neg.)

Preflight Disconnect
Position Monitor (Mated)

Preflight Disconnect
Position Moniotr (Demated)

Preflight Disconnect
Voltage Control Mate

A2J1-1

A2J1-4

A2J1-b
A2J1-e
A2J1-

[}

A2J1-K

A2J1-g

A2J1-Y

A7J1-R

A201-T

A201-L

A2J1-1

16

16

16
16
16

12

12

12

12

16

16

16

**Junction Box-
Flag Top

**Junction Box-
Flag Top

Later

***Junction Box-
Flag Top

J9A02-k

JIA0Z-W

J9A02-L
J9A02-H
NONE

NONE

J9A02-D

J9A02-B

J9A02-C

J9A02-E

J9A02-A

NONE

12.0

12.0

24.5
24.5

28.0

28.0

28.0

28.0

28.0

28.0

0.4

0.4

0.1
0.1
1.1

1.0

5.0

5.0

5.0

0.1

0.1

0.01

5.0

5.0

1.0
1.0
5.0

5.0

5.0

5.0

5.0

5.0

5.0

0.07
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Table 5-1 (continued)

36

37

1
42
43

45

46

47

49

51

52

Preflight Disconnect
Voltage Control Demate

Preflight Disconnect Voltage

Control Return

RBV Target #1 Supply (Pos.
RBV Target #1 Return {(Neg.
RBV Target #2 Supply (Pos.
RBV Target #2 Return (Neg.
RBV Target #3 Supply (Pos.
RBV Target #3 Return (Neg.
AMS Target #1 Supply (Pos.
AMS Target #1 Return (Neg.
AMS Target #2 Supply (Pos.
AMS Target #2 Return (Neg.

Controls Scanner Stim.B1
Supply (Pos.)

Controls Scanner Stim. Bl
Return (Neg.)

Controls Scanner Stim B2
Supply (Pos.)

A201-0

A2J1-f

A2J2-4
A202-K
A2J2-L
A2J2-M
A2J2-R
A2J2-S
A1J2-T
A202-U
A2J2-Y
A2J32-1
Ji-D

16

16

16
16
16
16
16
16
16
16
16
16
12

12

12

***Junction Box-
Flag Top

***Junction Box-
Flag Top

Later

NONE

NONE

Later

J9A02-R
JIA02-S
J9A02-V
J9A02-U
DELTA/FAIRING

Later

28.

28.

48.
48.
48.
48.
60.

60.

60.

[=,} N (=] [+, [=,] [=,]
. . . . . .
w w w w w w

0

o O ©Oo o o©o

o

w

N NN O O O O O o

o O O o

.01

N NN NN NN

0.07
0.07

5.0
5.0
5.0
5.0
5.0
5.0
5.0
5.0
5.0
5.0
5.0

5.0

5.0




Table 5-1 (continued)

L=

53 |Controls Scanner Stim. B2 J1-G 12 60.0 3.5 5.0
Return (Neg.)

54 |[Controls Scanner Stim. Al J1-8B 12 ' 26.0 1.5 25
Supply (Pos.)

55 [Controls Scanner Stim. Al J1-A 12 26.0 1.5 2.5
Return (Neg.)

56 |Controls Scanner Stim. A2 J1-H 12 26.0 1.5 2.5
Supply (Pos.)

57 |Controls Scanner Stim. A2 J1-C 12 26.0 1.5 2.5
Return (Neg.)

*A 1000 Mfd, 100 volt fiiter capacitor, furnished by the General Electric Co., is to be connected between conductors 1 - 2, and 3 - 4 respectively as
near to the umbilical junction box as practicable.
**Conductors number 27 and 28 are to be terminated at the flag junction box by connection to conductors number 3 and 4.
***Conductors numbers 35, 36, and 37 are to be terminated at the flag junction box by connection to conductors number 30, 31, and 32, respectively.




5.3.2

5.3.3

5.3.4

5.3.5

Pad Checkout

Prior to launch, pad facilities used in the pre-launch and launch
activities shall be inspected.

Countdown Activity

During the countdown, provisions shall be made for the follow-
ing spacecraft tests:

e Activate RF link and check prior to gantry removal

e Observatory confidence test after gantry removal

e Observatory terminal count

These tasks constitute a continuous block of time from observa-
tory turn-on to lift-off. During this period, the observatory VHF

beacon transmitter is on and radiating continuously.

Launch Activities Schedule

An integrated activities schedule of launch-base operations for
the Delta launch vehicle and spacecraft is required. This schedule
shall be prepared jointly by the vehicle and spacecraft projects and
shall present an itemized daily schedule of tasks. The schedule
shall include starting and completion time, identification of appli-
cable written procedure, and designation of agency responsibility.

Pad Cabling Requirements

Table 5-1 lists the ERTS observatory pad cabling requirements.
Space for two consoles shall be made available in the blockhouse.
The first console consists of three standard relay racks and is 72
inches wide, 28 inches deep, and 72 inches high. This console will
contain battery charging controls, calibration and test equipment
controls, observatory-monitoring instruments, and spaces for 2
MOPS units which should be installed by WTR personnel prior to the
beginning of checkout tests. Table 5-2 lists connectors furnished
with this console for connection to the pad wiring. The power re-
quirement for this console is two circuits of 115 volts, 60Hz, 30
amperes and will be fed to connectors A1J1 and A3J1.
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Table 5-2

Connectors for First Console

Console
Connector No.

Console
Connector Part

Pad Wiring
Connector Part

A2J1

A2J2

AlJ1

A3J1

MS3102A-40-9S
MS3102A-28-158
MS3102A-22-22P

MS3102A-22-22P

MS3106A-40-9P

MS3106A-28-15P

MS3106A-22~-228

MS3106A-22-228

The second console will be 24 inches wide, 28 inches deep, and

72 inches high. This console will contain the power supplies and

controls for the attitude-control stimulators which are to be installed
in the Delta fairing. Table 5-3 lists connectors furnished with this

console for connection to the pad wiring.

Table 5-3

Connectors for Second Console

Console
Connector No.

Console
Connector Part

Pad Wiring
Connector Part

J1

J2

MS3102A-22-23S

MS3102A-18-10P

MS3106A-22-23P

MS3106A-~18-10S

The power requirement for this console is one circuit of 115 volts,

60 Hz, 20 amperes and will be fed to connector J2.

The pad wiring half of the console connectors will be furnished

by the ERTS project to the Delta project when needed, prior to the
installation of the pad wiring.
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5.4

5.5

Hydrazine Loading Cart

The hydrazine loading cart is required for loading the orbit adjust sub-
system with propellant, and pressurizing the subsystem to flight pressure.
In the event of a launch abort, the loading cart is to be used for unloading
and decontamination of the orbit adjust subsystem with a water and alcohol
flush, and vacuum dry. The cart is a self-contained mobile unit, requiring
only external electrical power for operation of the vacuum pump. The cart
envelope will be 4 feet by 6 feet and 5 feet high. The weight, when loaded,
will not exceed 18001b. The cart will be equipped with flexible fluid trans-
fer and nitrogen pressurization hoses 30 feet long.

5.4.1 Passivation of Orbit-Adjust Subsystem

A passivation test of the orbit-adjust subsystem will be con-
ducted in the spacecraft assembly area just prior to transporting
the spacecraft to the launch pad. This test will consist of loading
the OAS with hydrazine and observing the tank pressure for 24 hours,
The hydrazine loading cart will be used to conduct this test.

5.4.2 Orbit-Adjust-Subsystem Servicing

Servicing of the OAS for flight will take place on R-10 day. It
is required that provisions be made to perform this task in the space-
craft assembly building.

WTR Ground Station Requirements

The following paragraphs outline the WTR Ground Station requirements.

5.5.1 Building Layout Requirements

Figure 5-1 shows the ERTS-A equipment layout requirements
for the Spacecraft Assembly Building.

5.5.2 Power and Air Conditioning Requirements

Table 5-4 lists the power and air conditioning requirements for
the ERTS-A Ground Station.

5.5.3 RF Link Requirement

Figure 5-2 shows the RF link requirements between the Space-
craft Assembly Building and the ERTS-A Launch Vehicle Gantry.
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Figure 5-2. RF Link Requirements
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Table 5-4

ERTS-A Ground Station Power and Air Conditioning Requirements

Circuit Requirements

I;ﬁ:‘ Description Volts Amszlf};oles }I;I}?a.szfs Ngf‘ C’I?;\I;\:cotgr KVA KEEU Remarks
Wires| Equipment
1 S5 /O 208 30-3 3 5 Direct 4,5 15.2
2 5 CPU 208 30-3 3 5 Direct 2.6 9.0
3 x5 MIOP 208 30-3 3 5 Direct 2.6| 9.0
4 | *5 MEM - - - - - - - {See Note 3
5 X5 MEM - - - - -— - -
6 5 PWR 208 30-3 3 5 Direct 3.11 10.6
7 X5 MEM — - - - - - - See Note 3
8 Disk Controller 120 20-1 1 3 45115 1.1 3.7
9 Disk 208 30-3 3 5 45115 1.4 4.9
10 |RAD 208 30-3 3 5 Direct 1.9 6.6
11 | (Not Assigned) )
12 [ (Not Assigned)
13 | (Not Assigned)
14 x5 TTY - - - - - - - Receives Power From Sigma 5 CPU
15 |Card Reader 120 20-1 1 3 3331 0.8 2.9
16 |Mag Tape Unit (Slave) 120 30-1 1 3 3331 1.3 4.5
17 |Mag Tape Unit (Slave) 120 30-1 1 3 3331 1.3 4.5
18 |Mag Tape Unit Master 120 30-1 1 3 3331 1.8 6.1
19 | Line Printer 120 30-1 1 3 3331 1.8 6.1
20 | Line Printer 120 30-1 1 3 3331 1.8 6.1
21 3A PCM 120 30-1 1 3 3331 0.8 2.9
22 Z3A CPU 208 30-3 3 5 45115 2.5] 8.5
23 | (Not Assigned)
24 Peripheral SW 1 208 30-3 3 5 45115 1.9 6.6
25 Peripheral SW 2 208 30-3 3 5 45115 1.2 4.1
26 3B CPU 208 30-3 3 5 45115 2.6 9.0
27 3B PCM 120 30-1 1 3 3331 0.7 2.4
28 |(Not Assigned)
29 |Mag Tape Unit (Master) 120 30-1 3 3331 1.8 6.1
30 |Mag Tape Unit (Slave) 120 30-1 1 3 3331 1.3 4.5
31 ¥3A TTY - - - - - - - Receives Power From Sigma 3A CPU
32 3B TTY - - - - - - - Receives Power From Sigma 3B CPU
33 |Card Reader 120 20-1 1 3 3331 0.8 2.9
34 |CIEU 120 30-1 1 3 Junction Box | 1.8 6.1
35 |(Not Assigned)
36 |REC I/F Unit 120 30-1 1 3 3331 0.8 2.9
37 |(Not Assigned)
38 |6 Brush Recorders 120 20-1 1 3 See Note 4 | 3.2| 7.4 {2 CKT'S Required
39 |6 Brush Recorders 120 20-1 1 3 See Note 4 2.2 7.4 | 2 CKT'S Required
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Table 5-4 (continued)

Circuit Requirements
Item Description No. Connector KBTY Remarks
e- Volts Amsz}-GP{oleS g)?i;sgfs of Type On KvA e

Wires|{ Equipment

40 | Key Punch 120 15-1 1 3 See Note 5 | 0.4 1.2 -
41 | Comp. Aux Rack 120 20-1 1 3 3331
42 | (Not Assigned)
43 | (Not Assigned)
44 (Not Assigned)
45 | (Not Assigned
46 (Not Assigned)
47 {Not Assigned)
48 (Not Assigned)
49 {Not Assigned)
50 {RBV BTE 208 50-3 3 5 26516 6.0 20.5
51 |RBV QLM, UPASS 120 30-1 3 3 3331 2.4 8.2 |Receives Power From RBV BTE
52 | TR70 120 30-1 1 3 3331 2.3 7.8 |3 CKT Required
53 EBR - - - - - - - Receives Power From RBV BTE
54 |TTY - - - - - - - Receives Power From RBV BTE
55 | Command Printer 120 30-1 1 3 3331 1.6 5.3
56 | Command Console 120 20-1 1 3 Junction Box | 0.7 2.4
57 | CPTS 120 20-1 1 3 3331 1.2 4.1
58 | DDU 120 20-1 1 3 3331 1.1 3.7
59 |DCS BTE 120 30-1 1 3 3331 2.4 8.2
60 | DCS Test Equipment - - - - - — - Receives Power From DCS BTE
61 | DCS RSE 120 30-1 1 3 3331 2.4 8.2
62 | DCS RSE Test Equipment| - - - - - - - Receives Power From DCS RSE
63 | VHF Stadan 120 30-1 1 3 3331 0.6 2.1
64 | (Not Assigned)
65A | USB 120 30-1 1 3 3331 0.6 2.1
65B | USB 120 30-1 1 3 3331 0.7 2.4
66 |NBTR 1 120 30-1 1 3 3331 0.6 2.1
67 |NBTR 2 120 30-1 1 3 3331 0.6 2.1
68 |MSS 120 30-1 1 3 3331 2.4 8.2
69 [RF Patch Rack - - - - - - - No Power Required
70 | (Not Assigned)
71 |(Not Assigned)
72 |WB RCVR 120 30-1 1 3 3331 0.6 2.1
73 |FR1928 120 30-1 1 3 3331 2.5 8.6
74 |MSS Photo Recorder 120 30-1 1 3 3331 2.5 8.6
75 |QLM - - - - - - - Receives Power From RBV BTE
76 | Computer - - - - - -— - Receives Power From RBV BTE
77 |(Not Assigned)
78 |(Not Assigned)
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Table 5-4 (continued)

Circuit Requirements

Irtlim Description Volts | 4 BKR No. of Ij; c;yn:: C(;;r KVA % Remarks
mps-Poles | Phases Wires| Equipment

79 | (Not Assigned)
80 [ (Not Assigned)

Total - Ground Station 79.4[271.0
81 |Time STD 120 15-1 1 3 Std Outlet 1.8 6.1
82 | PDP-9 120 30-1 1 3 3331 2.0 7.0
83 | PDP-9 Console 120 20-1 1 3 3331 1.1 3.9
84 | PDP-9 XMSN Elec. 120 30-1 1 3 3331 1.9 6.6
85 | ERTS Adapter 120 15-1 1 3 Std Qutlet 1.2 4.1
86 |670 Typewriter - - - - - - - Receives Power From 670 Computer
87 | 670 Computer (2 Bays) 120 50-1 1 3 {Junction Box| 8.4| 28.6 {2 CKT'S Required
88 | 670 Third Bay 120 30-1 1 3 Junction Box| 3.0} 10.2
89 |BCN Rack 120 15-1 1 3 Std Qutlet 1.3 4.3
90 1603 MTU 208 30-3 3 5 3521 3.04 10.2
91 |EST Console 120 50 1 3 RS3128 5.0 17.0
92 |(Not Assigned)
93 | (Not Assigned)
94 .| (Not Assigned)
95 |(Not Assigned)
96 |(Not Assigned)
97 |(Not Assigned)
98 | (Not Assigned)
99 [(Not Assigned)
100 |(Not Assigned)

Total - High Bay 28.7] 98.0
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